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Peninsula CSD
Elementary/Middle
Grades preK-8, capacity 180

Major Capital Improvement Program

WBRC Architects-Engineers, Inc.
90% Construction Drawings
January 9, 2008

Other Funding

State/ Local Me.High Perf.
Local Only Total Schools
NEW CONSTRUCTION
1 New Construction $6,326,409 $153,618 $6,480,027 $100,000
2 Built in Equipment $379,585 $0 $379,585 $0
3 Technology & Communications Infrastructure $189,792 $0 $189,792 $0
4 Site Development $1,897,923 $0 $1,897,923 $0
5 Sewer & Water $190,000 $0 $190,000 $0
6 Off Site Improvements $50,000 $0 $50,000 $0
Subtotal $9,033,709 $153,618 $9,187,327 $100,000
ADMINISTRATIVE COSTS & RESERVE
7 Land $67,533 $0 $67,533 $0
8 Moveable Equipment $379,586 $215,112 $594,698 $0
9 Technology $189,792 $0 $189,792 $0
10 Advertising/Insurance/legal $40,000 $0 $40,000 $0
11 % for Art $50,000 $0 $50,000 $0
12 Bid Contingency 5% $451,685 $7,681 $459,366 $0
13 Construction Contingency 5% $451,685 $7,681 $459,366 $0
Subtotal $1,630,281 $230,474 $1,860,755 $0
FEES AND SERVICES
14 Architect/Engineer $681,799 $11,876 $693,675 $20,000
15 A/E Reimbursable $48,700 $0 $48,700 $0
16 Environmental Permitting $185,939 $0 $185,939 $0
17 Life Cycle Cost Analysis $5,000 $0 $5,000 $0
18 Commissioning $54,564 $0 $54,564 $0
19 Surveys/Soils/Testing $60,400 $0 $60,400 $0
20 MDOT Engineering $37,000 $0 $37,000 $0
21 Owners Representative $36,552 $888 $37,440 $0
22 Clerk of the Works $106,056 $3,144 $109,200 $0
Subtotal $1,216,010 $15,908 $1,231,918 $20,000
PROJECT TOTALS $11,880,000 $400,000 $12,280,000 $120,000
E TOTAL PROJECT COST (Including All Available Project Funds) $12,400,000

Design and Funding Approval 1.09.08



